


 ADDENDUM    NO.   5 
 

Job No. 18-07 Kukuiolono 0.2 MG Tank Demolition 2 
Addendum No. 5 

Item 1:  DOW’s Responses to Questions #9, #10, and #11 from PublicPurchase. 
 
 
Question #9:  The grassing specifications refer to 2005 Road and Bridge Specifications which call for 3 
months planting period maintenance and 9 months plant establishment period.  Is just the 3 months Planting 
Period acceptable for the maintenance period which is normally acceptable to the County of Kauai? 
 
Answer:  Please refer to Section 8.02 GRASS of the Invitation for Bids.  In particular, Section 8.2.09 
MAINTENANCE states “Maintain grassing within the project limit from effective date of the construction 
contract until 90 days after completion and approval of planting operations.” 
 
 
 
Question #10:  Asbestos is covered in Item 4. Lead Paint is covered in Items 6, 12, & 13.  What material 
is to be included in Item 5? 
 
Answer:  The material to be included in Item 5 is lead paint.  Please note that Item 13 is not related to lead 
abatement. 
 
 
 
Question #11:  Over what area and how deep are we to excavate the 300 cy of lead contaminated soil? 
 
Answer:  The 300 CY of soil was determined as the grading limits minus the irregular-shaped concrete pad 
as shown on Sheet C-5 with an assumed depth of 1-foot, if necessary.  Excavation at a depth of 1-foot over 
this area is only necessary if the total lead concentrations are greater than or equal to 200 mg/kg.  In that 
scenario, after that excavation is completed, additional samples (confirmation samples) would need to be 
collected from the excavation floor to determine if lead contaminated soil had been sufficiently removed.  
The process would be repeated if confirmation samples indicate total lead is greater than or equal to 200 
mg/kg. 
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